DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

10/ 26/ 05
CONTRACT CODE 'D '
20 CONTRACT | TEMS

FEDERAL AlD ACST- X085- (036) E
P- X085- ( 036) E

TOTAL NUMBER OF WORKI NG DAYS 180

PERCENT UNDER EST 5. 89

408 286-2800
00142881
FAX 408 295-6609

408 562- 0026
00769171
FAX 408 562-0027

925 606-1038
00717998
FAX 925 606- 7656

408 929- 3949
00572858

STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENING DATE 10/ 25/ 05 I N SANTA CLARA COUNTY AT VARI OUS
CONTRACT NUMBER 04- 151324 LOCATI ONS
LOCATI ON 04-SCL-17-5.5/13. 8
04- SCL- 880-0. 0/ 4. 5
04- SCL- 280-4.5/9. 8
I NSTALL NEW RAMP METERI NG EQUI PVENT
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
PROPOSALS | SSUED 8 FUND TOTAL  HB4N 1, 100, 000
NUVMBER OF BIDDERS 4  ENG NEERS EST 888, 000. 00 AMOUNT UNDER 52, 281. 00
PROGRAM ELEMENTS oHC
Bl D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 835,719.00 4 ROSENDI N ELECTRI C | NC
P O BOX 49070
SAN JOSE CA 95161
2 1,027,305.00 2 PRI SM ENGI NEERI NG | NC
630 REED ST
SANTA CLARA CA 95050
3 1,278,577.00 1 TENNYSON ELECTRI C | NC
7275 NATI ONAL DR
LI VERVORE CA 94550
4 810, 665.00 3 AVLAND
(| RREGULAR)
P O BOX 3168

SAN JOSE CA 95132

FAX 408 272-1956



04-151324 Bl D245

04- SCL-17-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 25/ 05 10/ 26/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 D AND M TRAFFI C SERVI CES TRAFFI C CONTROL SYSTEM
945 BERRYESSA ROAD STE 9
SAN JOSE CA 95133

DI AZ CORPORATI ON ROADSI DE SI GNS AND THERMOPLASTI C PAVEMENT MARKI NGS
1858 ALMADEN ROAD STE 7
SAN JOSE CA 95125

GLOBAL ENVI RONMENTAL NETWORK LEAD COVPLI ANCE PLAN
P O BOX 8068

FOUNTAI N VALLEY CA 92726

PRECI SI ON DRI LLI NG DI RECTI ONAL BORI NG

350 E TAYLOR STREET
SAN JOSE CA 95112

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GNS
323 COMMVERCI AL STREET
SAN JOSE CA 95112



04-151324 Bl D245
04- SCL-17-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 25/ 05 10/ 26/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK I TEMS 1 AND 6 ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92729
STATEW DE SAFETY AND SI GNS I TEMS 3 AND 5 ( PARTI AL)
323 COMMVERCI AL STREET
SAN JOCSE CA 95112
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI AZ CORPORATI ON TRAFFI C CONTROL, SIGNING STRI PI NG AND EXCAVATI ON ( PARTI AL)
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CAL SAFETY INC TRAFFI C CONTROL SYSTEM

P O BOX 1901
FREMONT CA 94538

ESWPPP CONSULTANTS
1649 SI SKI YOQU DRI VE
WALNUT CREEK CA 94598

M NH ELECTRI C
3107 CAPEWOOD LANE
SAN JOSE CA 95132

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

PREPARE WATER POLLUTI ON CONTROL PROGRAM

| TEMS 9 THRU 18 ( PORTI ON)

CONSTRUCTI ON AREA SI GNS



04-151324 Bl D245

04- SCL- 17-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 25/ 05 10/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00 3, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 36, 000. 00 36, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 22, 000. 00 22, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00 5, 000. 00
6 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
7 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 3 214. 00 642. 00
EXI STI NG POST
8 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 28 765. 00 21, 420. 00
9 (S) 037583 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 59, 000. 00 59, 000. 00
10 (S) 037584 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 4) LS LUMP SUM 124, 000. 00 124, 000. 00
11 (S) 037585 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 5) LS LUMP SUM 151, 000. 00 151, 000. 00
12 (S) 037586 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 6) LS LUMP SUM 124, 000. 00 124, 000. 00
13 (S) 037587 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 7) LS LUMP SUM 112, 000. 00 112, 000. 00
14 (S) 037588 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 8) LS LUMP SUM 31, 000. 00 31, 000. 00
15 (S) 037589 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 9) LS LUMP SUM 20, 000. 00 20, 000. 00
16 (S) 037590 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 21, 000. 00 21, 000. 00
( LOCATI ON 10)
17 037591 EXTI NGUI SHABLE MESSAGE S| GN RADI O EA 2 1, 800. 00 3, 600. 00
CONTROLLER ASSEMBLY
18 (S) 037592 EMS SI GN PANELS ( LED) EA 2 6, 200. 00 12, 400. 00
19 037593 GENERAL PACKET RADI O SYSTEM ( GPRS) LS LUMP SUM 7,000. 00 7, 000. 00
W RELESS MODEM ASSENMBLY
20 999990 MOBI LI ZATI ON LS LUMP SUM 78, 657. 00 78, 657. 00

TOTAL 835, 719. 00
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04-151324

04- SCL-17-5
10/ 25/ 05
SECOND

Bl D AMOUNT
3, 000. 00 3000. 00
13, 000. 00 13000. 00
35, 460. 00 35460. 00
145, 000. 00 145000. 00
30, 000. 00 30000. 00
20, 000. 00 20000. 00
400. 00 1200. 00
150. 00 4200. 00
71, 165. 00 71165. 00
125, 391. 00 125391. 00
177, 097. 00 177097. 00
99, 868. 00 99868. 00
70, 804. 00 70804. 00
35, 490. 00 35490. 00
20, 532. 00 20532. 00
27,598. 00 27598. 00
5, 000. 00 10000. 00
15, 000. 00 30000. 00
7,500. 00 7500. 00
100, 000. 00 100000. 00
1, 027, 305. 00

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
5, 000. 00 5000
15, 000. 00 15000.
45, 000. 00 45000
175, 000. 00 175000
25, 000. 00 25000
4,500. 00 4500
500. 00 1500.
100. 00 2800
34, 500. 00 34500.
110, 000. 00 110000.
135, 000. 00 135000
190, 000. 00 190000
180, 000. 00 180000
140, 000. 00 140000
80, 000. 00 80000
45, 277. 00 45277
5, 000. 00 10000.
15, 000. 00 30000.
10, 000. 00 10000.
40, 000. 00 40000
1,278,577.00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
1, 000. 00 1000
7, 000. 00 7000
45, 000. 00 45000
37, 500. 00 37500
12, 000. 00 12000
1, 800. 00 1800
1, 000. 00 3000
150. 00 4200
58, 035. 00 58035
103, 660. 00 103660
134, 210. 00 134210
109, 090. 00 109090
103, 880. 00 103880
54, 310. 00 54310.
14, 610. 00 14610.
12, 750. 00 12750.
10, 000. 00 20000.
560. 00 1120.
7,500. 00 7500
.00 0.
810, 665. 00

Bl D245
PAGE 5
10/ 26/ 05



